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Sverdrup Technology
Unified and Special Operations Command

Price Proposal - SO0OP JSOM R&A Support

CLIN 0006 Labor (FFP) 12 MO  $56,519.1166 $678,229.40
CLIN 0002 Materials (Cost Reimbursable) 1 LO $75.
CLIN 0003 Local Travel (Cost Reimbursable) 1 LO $77,000.
CLIN 0007 Technical Data 1 LO NSP

Grand Total $755,304.40

ACCOUNTING AND APPROPRIATION DATA

AA:
AMOUNT:

9720100.565F SC2 525F CLF241 010000 592AB 0135498 525700 F25700 1J320021120100
$755,304.40

SPECIAL INSTRUCTIONS

All deliverables under this task order which are not clearly called out in the statement of
work with specific performance requirements shall be issued to the contractor’s Task
Leader in the form of a written document issued by the Contracting Officer
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data requirements listing.
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1. B ROUND

Background summatizes the direction, purposs, and scope of the -Joim Special Operations
Mobility Requirements Analysis (JSOM RA) study.

1.1 DIRECTION

Direction idantifies United States Special Operations Command (USSCCCM) authorization to
conduct the study, and identifies Department of Defensa (DoD) references tc: guide the study.

1.1.1 Authorizatlon

The Special Operations Command Requirements Evaluation Board {SOCREB), held 14-15
June 2001, recommended the USSOCOM Chief of Reguirsments (SOOP-FIV)} to initiate a joint
mobility study in fiscal year 2002. Subsequently, the SOCREB held 14 Oclober 2001,
recommendsad the USSOCOM Director of Operations, Plans, and Policy (SOOP) to charter an
integrated product team to coordinate the larger integrated mability assessment effort. SOOP
authorized the formation of the R-IPT to facilitats the definition, documentetion, validation and
approval of the JSOM Capstone Requirement Document (CRD). The US:SOCOM Director of
Readiness (SOOP-R) authorized financial resources to define and document the capstone
requirement through a JSOM Requiremenis Analysis (RA) stuc he QCOM Chief of
Requirements (SOOP-RV) assigned a govemment study director (IR i
the performance of the JSOM RA, and assigned an R-IPT chairperson (JNENE
manage R-IPT definition, documentation, validation and approval of the JSOM CRD.

1.1.2 References
DoD references that furnish guidance to conduct this project follow:

a. DoD Instruction 50002-B: Mandatory Procedures for Major Crefense Acquisition
programs and Major Automated Information Systems, October 2000

b. irman of Joint Chisfs of Stalf Instruction 3170.01B: Requirements Generation
Systam, April 2001

c. USSOCOM Directive 1-9: USSOCOM Strategic Planning Process, 22 May 1997
d. USSQCOM Directive 70-1: Acquisition Managsment System Policy, 11 April 2001

5. USSOCOM Directive 71-4: Requiraments Generation System, Spacial Operations
Peculiar Equipment, October 2000.

f  AirForce lnstruction 1401: Madernization Planning Document, 22 May 1995,

g. Office of Aerospace Studies Pamphlet 88-1: Analysis of Alternatives Handbook — A
Guidse for Performing Analysis of Alternatives, June 2000.

h. Rules of the Road: A Guide for Leading Succaessful Integrated Product Teams, Revision
1, Oclober 1998

i USSOCOM/SOOP-R Memgrandum: Requirements Evaluation Board Proceedings (14-
15 Juns 2001}, 28 June 2001




1.2 PURPOSE

Purpose identifies R-IPT issues to be addressed by the conduct of the JSOM RA study, and
highlights the intended results produced from the conduct of the JSOM RA siudy.

1.2.1 R-IPT Issues

R-IPT issues phrased as questions 10 be addressed during the requiremeni: definition phase of
the Requirement Generation Systern (RGS) by the conduct of the JSOM RA study foliow:

a. Strategic Considerations: What are the national and USSOCOM tenets for mobility with
regard to strategy and policy?

b. Threat: What are the theater threat environments and functional threat types to mobility
within and between air, land, sea, and space environments in the short-term (0-5 year),
mid-term (5-15 year) and long-term (15-25 year) time frame?

c. Mission Area: What are the task conditions (civil, military, and physical) and task
measures of offectiveness (MOE) critena for the effective execution of sach SOF
mobility task conductad within and between air, land, sea, and space environments?

d. Mission Needs: What are the task capabilites and task deficiercies of sach SOF
mobility task conducted within and between air, fand, sea, and spacs environments with

regard to each task MOE criteria?

e. Mission Solutions: How well do the non-materie! (doctrine, organization, training,
leadership, personnel, and facilities) and materiel alternative candidates address SOF
mobility task deficiencies with regard to each task MOE criteria?

1.2.2 Plan of Action and Milestones {(POA&M)

POA&M deliverables for sach RGS phase cross-referance each product (& for brisfings and Ld
for documents) with their supplier, customer, and projecled milestone dats.

Table 1-2-2. Dellverables

RGS Phase Products Supplier Customer | Suspense
& Ld Monthly Siatus Heporl Centractor/R-1PT R-1PT Monthly

Ed Maeting Minutes Report Centractor/R-IPT R-IPT As required

L] Trip Reports Contractor/R-IPT |~ R-IPT | As required |

Definition | == Study Plan Contractor/R-|PT R-IPT Aug 02
& [ Study MAA Interim Report Contractor/R-1PT R-IPT Nov 02
& LJd Study MNA Inferim Report  { Contractor/H-1PT A-IPT Jan 03
8 [} Study MSA Interim Report Contractor/R-|PT A-IPT Mar 03
=] g Study Final Report Contractor/R-IPT R-1PT May 03
Sponsor Memorandum Sponsor SOCREB Jun 03
Documentation =11 CRD - Documented Draf Sponsor SOCAEB | Jun 03
Validation £d SOCREB Proceedings SOCAEB DCINC Jul 03
g CRD - Validated Draft SggFlEB DCINC Jul 03
DCINC RDM INC Spoiisor Aug 03
Approval L) CRD — Approved Dralt DCING Spoisor A"ug 03




13 SCOPE

Scope identifies previcus analysis to serve as a base line for the condudt of the JSSOM RA
study, and describes planned analysis to implemsnt the conduct of tha JSOM RA study.

1.3.1 Previous Analysis

Previous analysis reports that serve as a base line for the conduct of the JSOM RA study follow:

a. Special QOperations Forces Strategic Planning Guidance, United States Special
Operations Command, November 2001 (SECRET).

b. Naval ial Warfare Int

rated

bili

Assessment

Wartfare Command, Septamber 2001 (SECRET).

C. ecial ration rces

Mobili

ion Area Plan Fiscal ¥

Special Operations Command, December 1998 (SECRET).

d. United States Army Special Operations Command Mission Area Anelysis, United States
Army Special Operations Command, February 2000 (SECRET)

1.3.2 Planned Analysis

N (MA), Naval Special

sar 2000, Air Force

Planned analysis process that describes the planned requirement definition and documentation
phases under which the conduct of the JSOM RA study is depicted in figure 1-3-2.
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Figure 1-3-2. Planned Analysis




2. SOW REQUIREMENTS

SOW requirements describes the tasks required of the contractor to accomplish the task order.
Throughout the study, the contractor shak conduct comprehensive literature research and
interact with government organizations (e.g., operational users, acquisitionn communities, and
research institutions — nationa! laboratories) and non-government crganizations (e.9.,
universities and industry).

2.1 DRAFT STUDY PLAN
Study plan preparation shall comgrise six chapters and one annex.
2.1.1 Define the Study Administraticn (Annex A)

The contractor shall define the study administration in terms of study background, organization,
schedule, and miscellaneous guidance. Background shall address the direction, purpose and
scope for the study ({reference section one of SOW). Organization shall clescribe study team
personnel (qualifications, roles and responsibilities), study team travel, s'udy oversight, and
study review process. Study schedule shall describe the major milestonzs and schedule of
svents. Study guidance shall reference general guidance and security class ficaticn guidance.

2.1.2 Detine the Background (Chapter 1)

The contractor shall define the background of the study in terms of study direction, purpose and
scope. Study direction shall describe the authorizaticn for the study and list the appropriate
DoD refersnces. Study purpose shall list the Government Integrated Prcduct Team (G-1PT)
issues (phrased as questions) and summarizes the intended results of the study. Study scope
shall list previous analysis published reports and summarize the planned anslysis.

2.1.3 Define the Strategic Considerations (Chapter 2 and Annex B)

The contractor shall define the strategic considerations in terms of national tenets, speciel
opsrations forces (SOF) tenets, and SOF operations. National tenets shall clescribe the national
strategy and guidance for each theater of operation. USSOCOM tenets shell describe the SOF
strategy and guidance for each theater of operation. SOF opsrations shall describe the SOF
tasks and scenarios for each theater of operation.

2.1.4 Define the Threat (Chapter 3 and Annex C)

The contractor shall define the threat in terms of short-term threat environment, mid-term threat
environment, and long-term threat environment. Short-term threat snvironmant shall describe
the threat environmert in 2003-2010 in 1erms of functional and theater-oriented threats. Mid-
term threat emvironment shall describs the threat environment in 201(-2020 in lerms of
functional and theater-oriented threats. Long-term threat environment shall describe the threat
environment in 2020-2030 in terms of functional and theater-oriented threats,

2.1.5 Plan the Mission Area Analysis {Chapter 4 and Annex D)

The contractor shall plan tor mission area analysis in terms of constraints ard assumptions, and
methodology. Constraints and assumptions shall describe those constraints and assumptions
associated with mission area analysis in terms of task conditions and task measures of




effeciiveness. Msthadology shall address the scope and method of evaluation (metrics, data
requirements, parameters, collection, processing, analysis and preserntation) associated with
mission area analysis in terms of task conditions and task measures of sffectiveness
assessments,

2.1.6 Plan the Mission Need Analysis (Chapter 5 and Annex E)

The contractor shall plan for mission need analysis in terms of constraints and assumptions,
and methodology. Constraints and assumptions shall describe thosa constraints and
assumptions asscciated with mission need analysis in terms of task cepabilities and task
dsficiencies to achiove task measures of effectiveness. Methodology shall address the scope
and method of evaluation {metrics, data requirements, parameters, collection, processing,
analysis and presentation) associated with mission need analysis in terms of task capabilities
and task deficiencies 1o achieve task measures of eftectiveness.

2.1.7 Plan the Mission Solution Analysis (Chapter 6 and Annex F)

The contractor shall pian for misslon solutions analysis in terms of constraints and assumptions,
and methodology. Constraints and assumplions shall describe those constraints and
assumptions associated with mission solutions analysls in terms of non-rnateriel alternatives
and materiel alternatives to resolve task deficiencies. Methodology shall address the scope and
method of eveluation (metrics, data requirements, parameters, collection, processing, analysis
and presentation) associated with mission solutions analysis in terms of non-materiel
alternatives and materiel alternatives to resolve task deficiencies.

2.2 CONDUCT MISS!ION AREA ANALYSES

The contractor shall conduct the mission area analysis by executing the planned methodology
for assessing the task conditions and task measures of effectiveness standards.

2.3 CONDUCT MISSION NEEDS ANALYSES

The contractor shall conduct the mission need analysis by exscuting the plannad methodology
for assessing the task capabilities and task deficiencies against identified task measure of
effectiveness standards

2.4 CONDUCT MISSION SOLUTION ANALYSES

The contractor shall conduct the mission solution analysis by executing the planned
methodology for assessing the cost and effectiveness of task non-materiel &itematives and task
materie| alternatives against identified task deficiencies.

2.5 DRAFT STUDY REPORT

The contractor shall prepare and brief the study final report document to thia Govemment. The
study plan serves as the Strawman study report. The subtasks to prepare the study report
document and brief follow:

251 Define the Study Administration (Annex A)

The contractor shall update the study administration, as appropriate.




2.5.2 Define the Background (Chapter 1)
The contractor shall update the direction, purpose and scope information, as appropriate.
2.5.3 Define the Strategic Considerations (Chapter 2 and Annex B)

The contractor shall update the national tenets, USSOCOM tenets, and SOF operations
information, as appropriate.

2.5.4 Define the Threat (Chapter 3 and Annex C)

The contractor shall update the short-term threat environment, mid-term lhreat environment,
and long-term treat environment information, as appropriate.

2.5.5 Report the Mission Area Analyses (Chapter 4 and Annex D)

The contractor shall update the constraints and assumption, and methedology information, as
appropriate; and shall report the results and conclusions for the task conditions and task
measures of effactiveness assessments,

2.5.6 Report the Mission Need Analyses (Chapter § and Annex E)

The contractor shall update the constrainls and assumption, and methodology information, as
appropriate; and shall repont the results and conclusions for the task capabilities and task
deficiencies assossments to achieve 1ask measures of effectivensss to resolve task
deficiencies.

2.5.7 Report the Mission Solution Analyses (Chapter 6 and Annex F)

The contractor shall update the constraints and assumption, and methodology information, as
appropriate; and shall report the results and conclusions for the task non-materiel altematives
and task materiel alternatives assessmants.

2.5.8 Recommend the Capstone Requirements Document (Chapter 7 and Annex G}

The contractor shall prepare a draft capstone requirement document in acc ordance with CJCS
Instruction 3170.01b for validation and approval consideration.

2.5.9 Recommend the Modemlzation Roadmap (Chapter 8 and Annex H)

The contractor shall prepare a draft modernization rcadmap in accordance with DoD [nstruction
5000.2-R for validation and approval consideration.




3. SOW DELIVERABLES

The Government requires the contractor to furnish products (briefings and briefings) identified in
the cortract data requirements Jisting (CDRL) that fall within one of four product categories:
general, study planning, study executing, and study reporting.

3.1 Products - Reoccurring

Reoceurring products comprisa those deliverables produced throughout ~he duration of the
study, and include monthly status report brisfings, monthly status report documents, meeting
minute's report documents, and trip report documents.

3.1.1 Brlefing: Monthly Status Repori(s)

The contractor task leadsr shall prepare and brief the monthly status report serving as an in-
progress review 1o the PM. CDRL: ACO1,

3.1.2 Document: Monthly Status Repori(s)

The contractor task leader shall prepare and submit monthly status report documants through
electronic mail to the PM and members of the IPT. Status reports shall address study cost
(budget, funds expended, funds available, and issues, if any); schedule (milastones, milestones
met, milestones forecasted, and issuss, if any); and performance {accomplishments, labor
expended, labor remaining, products delivered, products pending, and issues, if any). CORL:
AD02.

3.1.3 Document: Meeting Minute(s)

The contractor shall prepare and submit for hosted mestings the meeting minute documents
through electronic mail to the PM and members of the IPT. Mseeting minutes shall address the
mesting agenda, minutes (purpose, discussion synopsis, dacisions, and next mesting date},
attendees list (name, organization, telephone number and electronic mail address), and action
ftems (action, action office, suspense datss, and status). CDRL: A003.

3.1.4 Document: Trip Repori(s)

The contractor shall prepare and submit for hosted meetings the meeting minute documents
through electronic mall to the PM and members of the IPT. Meeling minutas shall address the
meeting agenda, minutes (purpose, discussion synopsis, decisions, and next meeting date),
attendess list (name, organization, telephone number and electronic mail address}, and action
items {action, action office, suspense dates, and status). CDRL: A004.

3.2 PRODUCTS - STUDY PLANNING

Study planning products comprise those dsliverables produced during the planning phase of the
study exclusively, and inciude the study pian bristing and the study plan dociment,

3.21 Briefing: Study Plan

The contractor shall interact with requirements and acquisition communities to prepare and
present the study plan briefing to the PM and IPT. CDRL: A005.




3.2.2 Document: Study Plan

The contractor shall interact with requirements and acquisition communities 10 prepare the study
plan document to the PM and IPT, which comprises an executive summary, main body, and
supporting annexes. CDARL: ACOS.

3.3 PRODUCTS - STUDY EXECUTING

Study executing products comprise those deliverables produced during the executing phase of
the study exclusively, and include the study interim report briefing(s) and the study interim report
documsni{s).

3.3.1 Briefing: Mission Area Analyses Interim Report

The confiractor shall interact with requirements and acquisition communities to prepare and
present the mission area analysis interim report briefing to the PM and IPT. GDIAL: AQO7.

3.3.2 Document: Mission Area Analyses Interim Report

The contractor shall interact with requirements and acguisition communities to prepare and
present the mission area analysis interim report document (Annex D) 1o the *M and IPT. CDRL:
ADOS.

3.3.3 Briefing: Misslon Needs Analysss Interim Report

The contractor shall interact with requirements and acquisition communiiies to prepare and
present the mission need analysis interim report briefing to the PM and IPT. CDRL: A009.

3.3.4 Document: Mission Needs Analyses Interim Report

The contractor shall interact with requirements and acquisition communilies to prepare and
present the mission need analysis intetim report document (Annex E} to the PM and IPT. CDRL:
AC10.

3.3.5 Briefing: Mission Solutions Analyses Interim Report

The contractor shall interact with requirements and acquisition communities to prepare and
present the mission solution analysis interim report briefing to the PM and IPT. CDRL: A011.

3.3.6 Document: Mission Solutions Analyses Inlerim Report

The contractor shall interact with requirements and acguisition communities to prepare and
present the mission solution analysis interim report document (Annex F) 1o the PM and IPT.

CDRL: ADI2.
3.4 PRODUCTS -~ STUDY REPORTING

Study reporting products comprise those deliverables produced during the reporting phase of
the study, and include the study final report brisfing and the study final report document.




3.4.1 Briefing: Study Report

The contractor shall interact with requirements and acquisition communities to prepare and
present the final study report briefing to the PM and |PT. CORL: A013.

3.4.2 Document: Study Report

The contractor shall interact with requirements and acquisition communities to prepare the final
study report document to the PM and IPT, which comprises an executive sLmmary, main body,
and supporting annexes. CORL: A014.

3.5 PRODUCTS - PROJECT CASE E-FILE

The contractor shall consolidate all deliverables in glectronic form onto a campact disc (CD} tor
delivery to the PM at the conclusion of the study. A recommended fie structure tfor the
electronic file cabinet {CD) follows. CDRL: A01S5.

% Project Case E-File

= Contracting Documents
&> Document: Request for Proposal (RFP) — Govemwnent Fumished
M Statement of Work
# Instructions to Offeror

v Document. Contractor Proposal
-7 Document. Contract
"7 Documsnt:  Voucher(s)

¢ Study Reoccurring Products
(-1 Briefing: Monthly Status Repori(s)
(M Document: Monthly Status Report(s)
] Document: Mesting Minute Report(s)
", Document:. Trip Report(s)

= Studly Planning Products
(-1 Briefing: Study Plan
3 Documsent:  Study Plan

=7 Study Executing Products
(1 Briefing: Mission Area Analysis Interim Report
3 Document: Mission Area Analysis Interim Report
(7 Brigefing: Mission Neads Analysis Interim Report
1 Document: Mission Needs Analysis Interim Report
=1 Briefing: Mission Solutions Analysis Interim Report
! Document: Mission Solutions Analysis Interim Report

I~ Study Reporting Products
(7 Briefing: Study Final Repost
(3 Document: Study Final Report




4. SOW ADMINISTRATION

SOW administration covers the period of performance, product acceptance, security, travel, and
governmeni-furnished resources,

41 PERIOD OF PERFORMANCE

The Government approximates the period of performance to cover from the award date through
31 May 2003. Study conduct comprises three phases: planning, execuion, and reporting.
Study planning begins when the Government awards the task order, and concludes when the
contractor briefs the contractor-prepared, |IPT cocrdinated study plan document to the
Government for approval to commance study execulion. Study execution begins when the
contractor embarks on executing the study plan analyses, and concludes when the contractor
completes the last plannad execution event. Study reporting begins when t e contractor begins
drafting the study report, and concludes when the contractor briefs the contractor-prepared, IPT
coordinated study report document to SOOP-RV for approval. Deliverable timeline follows:

CDRL # TYPE DELIVERABLE _!SUSPENSE DATE |
AD05 ! Briefing | Study Plan A+ 90
A0D6  Document | Study Plan A+ 90
AQD7 Briefing Mission Arpa Analysis Interim Report , A+180
AD08 | Document | Mission Area Analysis Interim Report ‘ A+180
A0Q9 | Briefing Mission Need Analysis interim Report A+240
A010 | Document | Mission Nesd Analysis Interim Report A+240
AD11 | Brisfing Mission Solution Analysis Interim Report A+300
A012 | Document | Mission Solution Analysis Interim Report A+300
AD13 | Brisfing Study Final Report A+330
A014 | Document | Study Final Report A+330
AD15 | CD | Froiact Case E-File A+360

LEGEND
A+ Number of days “draft” deliverable due after the contract has been awarded

4.2 PRODUCT ACCEPTANCE.

The Government through the PM and the R-IPT membarship shall evaluate the contractor
products within three weeks of delivery for accuracy, currency, coimpleten2ss, relevancy, and
compliance with applicable specification and standards in individual tasking documents. The
Contracting Office based upon the recommendations from the PM through the contracting
officer's representative (COR) shall make Government acceptance. The Ciovernment through
the PM shall reserve the right to end the study if the final study plan (i.e., revised after
government comments) is deficient to meet study objectives/schedule.

4.2.1 Parformance Roviews.

The Government through the PM, the R-IPT Chair and the R-IPT shall receive in-progress
raviews/meelings from the contractor to assure effectual execution of the siudy effort. At such
roviews, the contractor shall submit the most recent status reports, and shell brief the status of
tha study. The IPT shall formally review, provide comments, and coordinate on the draft study
plan and report documents before contractor publication and relsase.
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4.2.2 Public Reloass.

The contractor shall protect all government-furnished technical data from public disclosure in
accordance with the document markings and the limitations of relsase contained in the Federal
Acquisition Regulation, Parl 3, Without prior approval of the authorized representative of the
Contracting Officer, the contractor shall preclude all information related 1o the items to be
delivered or services to be performed from disclosure outside the confines of the contract by
any means. The government through the PM shall approve the distribution list for all deliverable
products.

4.3 SECURITY

4.4 GOVERNMENT FURNISHED EQUIPMENT/MATERIEL/SPACE

The contractor shall furnish alt equipment, materisl and space to complste th s project.
4.5 TRAVEL

The Govarnment shall require the contractor 1o travel to other locations 1o accomplish the tasks
that may inciude:

» Headquarters United States Special Operations Command (HQ USSOCOM), MacDili
Air Force Base, Tampa, Florida.

« Joint Spacial Operations Command {(JSOC) and its relevant Compcnents

« United States Army Special Operations Command (USASOC) and its relevant
Components

» Air Force Special Operations Command (AFSOC) and its relevamt Componsnts
« Naval Special Warfare Command {NSW CMD) and its relevant Coraponents
o Unified Commands

o Theater Special Operation Commands.




4.6 STUDY PLAN/REPORT FORMAT

Figure 4-2 outlines the study plan/report document formats with report-exclusive format in bald.

Document Cover Page Section B. RA Analyses
Report Documantation Page (Standard Form 268)
Title and Signature Page Chgpter 4. Mission Area Analysis
4.1. Constrainis and Assumptions
Exgcutive Summary 4.1.1. Constraints
4.1.2. Assumptions
¢ Table of Contents 4.2. Methodology
o Figurgs and Tables 4.2.1. Scope
« Abbreviations, Acronyms and Symbols 4.2.2. Method of Evaluation
» Referances 4.3. Results and Conclusions
Distribution 4.3.1 Resulls
) ' 432 Concluslons
Section A. RA Farameiers Chapter 5. Mission Neud Analysis
5.1. Constraints and Assumptions
Chaptes 1. Backgroyund 5.1.1. Constraints
1.%. Diracilon 5.1.2. Assumplions
1.1.1. USSOCOM Authorization §.2. Methodology
1.1.2. DoD Roferences 5.2.1. Scope ,
1.2, Purpose §.2.2. Meihod of Evaiuation
1.2.1. BR-IPT Issues 5.3. Results and Conclusions:
1.2.2. Intended Resulls 5.3.1 Results
1.3. Scope 5.3.2 Concluslons
1.3.1. Pravious Analyses , )
1.3.2. Planned Analyses Chapter 6 Mission Solition Analysls
6.1. Constraints and Assumgptions
r i iderati €.1.1. Constraints
2.1. National Tenets _ 6.1.2. Assumptions
2.1.1. Policy 6.2. Methodology
2.1.2. Strategy 6.2.1. Scope .
292 SOF Tenets 6.2.2. Method of Evaluation
2.2.1. Policy 6.3. Resuits and Conciusions
229 S‘raiegy 6.3.1 R“uu.
2.3 SOF Tasks : 6.3.2 Conclusions
2.3.1. Scenarios
2.3.2. Operational Concepls Section C. RA Recommaendations
r 3. Threat Chapter 7. Capsione Requireaments Document
3.1. Near-term Threat Envirchment
311 Theator Throals | | Chapter 8. Modernization Risadmap
3.1.2. Functional Threals .
3.2. Mid-term Threat Environment Annexes and Appendices

3.2.1. Theater Threats

3.2.2. Functional Threats

3.3. Long-term Threal Environment
3.3.1. Theater Threats

3.3.2. Functional Threats

Annex A. Study Administration
Annex B, Strategic Considerations
Annex C. Threal

Annex D. Mission Area Analysis
Annex E. Mission Need Analysis
Annex F. Mission Solution Analysis

Flgure 4-6. Study Plan/Repcrt Format

12




CONTRACT DATA REQUIREMENTS LIST

{1 Data ltem)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of infarmation is estimated to average 110 hours per response, including the time
for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and
Send comments regarding this burden or any other aspect of this collection of

reviewing the collection of infarmation.

infarmation, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services,
Directorate for information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlingten, VA 22202-
4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.
Please DO NOT RETURN your form to either of these addresses.

Contracting Office for the Contract/PR No. Listed in Block E.

Send completed form to the Government lssuing

A. CONTRACT LINEITEM NO. B. EXHIBIT C. CATEGORY:
0007 A TDP ™ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JSOM Requirements Analysis USZA22-02-D-0014/0038 Sverdrup Technology,
inc
1.DATA ITEM NO. | 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROL
A001 Presentation Material Briefing - Monthly Status
Report
4. AUTHORITY (Data Acquisition Documant No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-ADMIN-81373 SOW 4.1.1 UsSSOCOM/SOOP-RV
7. DD 254 REQ 9. DIST STATEMENT | 10. FREQUENCY | 12. DATE OF FIRST 14. DISTRIBUTION 18. ESTIMATET
REQUIRED ! SUBMISSION TOTAL PRICE
No AR First Friday of USSOCOM/SOQP-RV
Each Month
8. APP CODE D 11. AS OF DATE | 13. DATE OF SUBSEQUENT  |a. b. COPIES
SUBMISSION ADDRESSE
N/A AR First Friday of E
Each Month
16. REMARKS Final
. ' H Draft Reg Repro
MEDIUM: Electronic. SOOP-RYV 3
R-IPT 15
¢ GOVERNMENT REVIEW: The Government through the performance
monitor (PM) and the requirements integrated product team (R-IPT) shall
evaluate the contractor products within three weeks of delivery for
accuracy, currency, completeness, relevancy, and compliance with
applicable specification and standards in individual tasking documents.
+ GOVERNMENT ACCEPTANCE: The Contracting Office based upon the
recommendations from the PM through the contracting officers
representative (COR) shall make Government acceptance,
16. TOTAL 16
G. PREPARED BY H. DATE I. APPROVED BY J. DATE

14

537



15 April 2002 15 April 2002

CONTRACT DATA REQUIREMENTS LIST orm Approved
{1 Data Item) OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time
for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and
reviewing the collection of information. Send camments regarding this burden or any other aspect of this collection of
infarmation, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services,
Directorate for infermation Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-
4302, and to the Office of Management and Budget, Paperwark Reduction Project {0704-0188), Washington, DC 205603.
Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Office far the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0007 A TDP ™ OTHER _X
D. SYSTEMATEM E. CONTRACT/PR NO. F. CONTRACTOR
JSOM Reguirements Analysis USZA22-02-D-0014/0038 Sverdrup Technology,
Inc
1.0ATA ITEM NQ. | 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROL
A002 Document - Monthly Status Report
4. AUTHORITY (Data Acquisition Document No.] 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-80368 sow4.1.2 USSOCCM/SOOP-RV
7. DD 254 REQ 9. DIST STATEMENT | 10. FREQUENCY | 12. DATE OF FIRST 15. DISTRIBUTION 18. ESTIMATEL
REQUIRED SUBMISSION TOTAL PRICE
No AR First Friday of USSOCOM/SOOP-RY
Each Month
B. APP CODE D 11. AS OF DATE | 13. DATE OF SUBSEQUENT a. b. COPIES
SUBMISSION ADDRESS
N/A AR First Friday of EE
Each Month
16. REMARKS Final
* MEDIUM: Electronic. Draft { Reg | Repro
= SQOP- 1
RV
* GOVERNMENT REVIEW: The Government through the performance | gIpT 15
monitor (PM) and the requirements integrated product team (R-IPT) shall
evaluate the contractor products within three weeks of delivery for
accuracy, currency, completeness, relevancy, and compliance with
applicable specification and standards in individual tasking documents,
s GOVERNMENT ACCEPTANCE: The Contracting Office based upon the
recommendations from the PM through the contracting officer’s
representative (COR) shall make Government acceptance.
_ 15. TOTAL 16
G. PREPARED BY H. DATE I. APPROVED BY J. DATE

15 \6—33
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CONTRACT DATA REQUIREMENTS LIST
{I Data liem)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time
for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and

reviewing the collection of information.

Send comments regarding this burden or any other aspect of this collection of

infarmation, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services,
Directorate for information Operations and Reparts, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-
4302, and to the Office of Management and Budget, Paperwork Reduction Project {(0704-0188), Washington, DC 20503,

Please DO NOT RETURN your form to either of these addresses,

Contracting Office for the Contract/PR No. Listed in Block E.

Send completed form to the Government Issuing

A, CONTRACT LINE ITEM NO. B. EXHIBIT €. CATEGORY:
0007 A TDP ™ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JSOM Requirements Analysis USZA22-02-D-0014/0038 Sverdrup Technology,
Inc
1.DATA ITEM NO. | 2, TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROL
ADO3 CONFERENCE MINUTES Document — Meeting Minute’s
Report
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING QFFICE
DI-ADMIN-81250A S50W 4.1.3 USSOCOM/SOOP-RY
7. DD 254 REQ 9. DIST STATEMENT | 10. FREQUENCY | 12. DATE OF FIRST 16. DISTRIBUTION 18 ESTIMATEL
REQUIRED SUBMISSION TOTAL PRICE
No AR < 7 days after each USSCCOM/SOOP-RV
meeting
8. APP CODE D 11. AS OF DATE | 13. DATE OF SUBSEQUENT  |a. b. COPIES
SUBMISSION ADDRESSE
N/A AR < 7 days after each |E
meeting
16. REMARKS Final
SO0OP-RV 1
R-IPT 15
15. TOTAL 16
H. DATE |. APPROVED BY J. DATE
15 April 2002 15 April 2002

17
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CONTRACT DATA REQUIREMENTS LIST
(I Data Item)

Form Approved

OMB No. 0704-0188

reviewing the collection of information.

Please DO NOT RETURN your form to either of these addresses.
Contracting Office for the Contract/PR No. Listed in Block E.

Public reporting burden for this collecticn of information is estimated to average 110 hours per response, including the time
for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and
Send camments regarding this burden or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services,
Directorate for information Cperations and Reports, 1216 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-
4302, and to the Office of Management and Budget, Paperwork Reduction Project {0704-0188), Washington, DC 20503.
Send completed form to the Government Issuing

18

A. CONTRACT LINE ITEM NOC. B. EXHIBIT C. CATEGORY:
0007 A TDP ™ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JSOM Requirements Analysis USZA22-02-D-0014/0038 Sverdrup Technology,
Inc
1.DATA ITEM NO, | 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROL
AD04 TECHNICAL REPORT — STUDY/SERVICES Document — Trip Report
4. AUTHORITY {Data Acquisition Dacument No.} 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-80508 S0W 4.1.4 USSOCOM/SOOP-RY
7. DD 254 REQ 9. DIST STATEMENT | 10. FREQUENCY | 12. DATE OF FIRST 17. DISTRIBUTION 18, ESTIMATEL
REQUIRED SUBMISSION TOTAL PRICE
No AR <7 days after each USSOCOM/SOOP-RY
meeting
8. APP CODE D 11. AS OF DATE 13. DATE CF SUBSEQUENT a. b. COPIES
SLBMISSION ADDRESS
N/A A/R < 7 days after each EE
meeting
16. REMARKS Final
* MEDIUM: Electronic. Draft | Reg | Repro
SOO0P- 1
RV
¢ GOVERNMENT REVIEW: The Government through the performance [ g pT 15
monitor (PM) and the requirements integrated product team (R-IPT) shall
evaluate the contractor products within three weeks of delivery for
accuracy, currency, completeness, relevancy, and compliance with
applicable specification and standards in individua! tasking documents.
¢ GOVERNMENT ACCEPTANCE: The Contracting Office based upon the
recommendations from the PM through the contracting officer’'s
representative (COR) shall make Government acceptance.
15. TOTAL 16
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
- 15 April 2002 _ 15 April 2002
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CONTRACT DATA REQUIREMENTS LIST Form Approved
{1 Data Item) OMB No. 0704-07188
Public reporting burden for this collection of infarmation is estimated to average 110 hours per response, including the time
for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and
reviewing the collection of information. Send comments regarding this burden or any other aspect of this collection of
infarmation, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services,
Directorate for information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-
4302, and to the Office of Management and Budget, Paperwork Reduction Project {0704-0188), Washington, DC 20503,
Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government lssuing
Contracting Office for the Contract/PR No. Listed in Block E.
A. CONTRACT LINE ITEM NO, B. EXHIBIT C. CATEGORY:
0007 A TDP ™ OTHER _X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JSOM Requirements Analysis USZA22-02-D-0014/0038 Sverdrup Technology,
Inc
1.LATA ITEM NO, 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROL
A005 Presentation Material Briefing — Study Plan
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQGUIRING OFFICE
DI-ADMIN-81373 SOW 4.2.1 USSCCOM/SOOP-RY
7. DD 254 RECQ 9. DIST STATEMENT 10, FREQUENCY 12, DATE OF FIRST 18. DISTRIBUTION 18. ESTIMATEL
REQUIRED SUBMISSION TOTAL PRICE
No AR August 2002 USSCCOM/SOOP-RV
8. APP CQODE D 11. AS OF DATE 13. DATE OF SUBSEQUENT a. b. COPIES
SUBMISSION ADDRESS
N/A AR AR EE
18, REMARKS Final
. . P Draft Reg Repra
MEDIUM: Electronic. SOOP- 3
RV
¢ GOVERNMENT REVIEW: The Government through the performance [ g pT i5
monitor (PM) and the requirements integrated product team (R-IPT) shall
evaluate the contractor products within three weeks of delivery for
accuracy, currency, completeness, relevancy, and compliance with
applicable specification and standards in individual tasking documents.
* GOVERNMENT ACCEPTANCE: The Contracting Office based upon the
recommendations from the PM through the contracting officer’s
representative (COR) shall make Government acceptance.
15, TOTAL 16
G, PREPARED BY H. DATE . APPROVED BY J. DATE
15 April 2002 - 15 April 2002

19
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CONTRACT DATA REQUIREMENTS LIST Form Approved
{{ Data Item) OMB No. 0704-0188
Public reparting burden far this cellection of information is estimated to average 110 hours per response, including the time
for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and
reviewing the collection of information. Send comments regarding this burden or any other aspect of this collection of
infarmation, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services,
Directorate for information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Adington, VA 22202-
4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.
Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government lssuing
Contracting Office for the Contract/PR No. Listed in Block E.
A, CONTRACT LINE ITEM NO. B. EXHIBIT C, CATEGORY:
0007 A TDF ™ OTHER X
D. SYSTEM/ATEM E. CONTRACT/PR NO. F. CONTRACTOR
JSOM Requirements Analysis USZA22-02-D-0014/0038 Sverdrup Technology,
Inc
1.DATA ITEM NO. 2. TITLE OF DATAITEM 3. SUBTITLE 17. PRICE GROL
AD0B TECHNICAL REPORT - STUDY/SERVICES Document - Study Plan
4, AUTHORITY (Data Acquisition Document No.} 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-80508 sow 422 USSOCOM/SQOP-RV
7. 0D 254 REQ 9. DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST 19. DISTRIBUTION 18. ESTIMATEL
REQUIRED SUBMISSION TOTAL FRICE
No A/R August 7 2002 USSOCOM/SOOP-RV
8. APP CODE D 11. AS OF DATE 13. DATE OF SUBSEQUENT a. b. COPIES
SUBMISSION ADDRESSE
N/A AR A/R E
18, REMARKS ) Final
. . 5 Draft Reg Repro
MEDIUM: Electronic. SOOP-RY 3
R-IPT 15
¢ GOVERNMENT REVIEW: The Government through the performance
monitor (PM) and the requirements integrated product team (R-IPT) shall
evaluate the contractor products within_three weeks of delivery for
accuracy, currency, completeness, relevancy, and compliance with
applicable specification and standards in individual tasking documents.
¢ GOVERNMENT ACCEPTANCE: The Contracting Office based upon the
recommendations from the PM through the contracting officer's
representative (COR) shall make Government acceptance.
16, TOTAL 16
G. PREPARED BY H. DATE . APPROVED BY J. DATE
T i 15 April 2002
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CONTRACT DATA REQUIREMENTS LIST Form Approved
{1 Data Item) OMB No. 0704-0188
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time
for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and
reviewing the collection of information. Send comments regarding this burden or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services,
Directorate for information Operations and Reports, 12156 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-
4302, and to the Office of Management and Budget, Paperwork Reduction Project {0704-G188), Washington, DC 20503.
Please DO NOT RETURN vyour form to either of these addresses. Send completed form to the Government Issuing
Contracting Office for the Contract/PR No. Listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0007 A TDP ™ OTHER _X
D. SYSTEM/ATEM E. CONTRACT/PR NO. F. CONTRACTOR
JSOM Requirements Analysis USZA22-02-D-0014/0038 Sverdrup Technology,
Inc
t.DATA ITEM NG. | 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROL
ADO7 Presentation Material Briefing — Mission Area
Analysis Interim Report
4. AUTHORITY (Data Acquisition Dacument No.} §. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-ADMIN-81373 SO0W 4.3.1 USSOCOM/SOOP-RV
7. DD 254 REQ 9. DIST STATEMENT | 10. FREQUENCY | 12. DATE OF FIRST 20. DISTRIBUTION 18. ESTIMATEL
REQUIRED SUBMISSION TOTAL PRICE
No AR November 2002 USSOCOM/SOOP-RV
8. APP CODE D 11. AS OF DATE | 13. DATE OF SUBSEQUENT a. b. COPIES
SUBMISSION ADDRESS
N/A A/R AR EE
16. REMARKS ‘ Final
e MEDIUM: Electronic. Draft | Reg | Repro
= SO0P- 1
RV
s GOVERNMENT REVIEW: The Government through the performance ™ g pT 15
monitor (PM) and the requirements integrated product team (R-IPT) shall
evaluate the contractor products whhin three weeks of delivery for
accuracy, currency, completeness, relevancy, and compliance with
applicable specification and standards in individual tasking documents.
* GOVERNMENT ACCEPTANCE: The Contracting Office based upon the
recommendations from the PM through the contracting officer's
representative (COR) shall make Government acceptance.
15, TOTAL 16
G. PREPARED BY H. DATE |. APPROVED BY J. DATE
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CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time
far reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and

reviewing the collection of information.

Send comments regarding this burden or any other aspect of this collection of

information, including suggestions for reducing this burden, to Department of Defense, Washingten Headquarters Services,
Directorate for information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arington, VA 22202-
4302, and to the Office of Managament and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 208603.

Please DO NOT RETURN your form to either of these addresses,

Send complet

Contracting Office for the Contract/PR No. Listed in Black E.

ed form to the Government Issuing

A. CONTRACT LINE ITEM NO, B. EXHIBIT C. CATEGORY:
0007 A TDP ™ OTHER _X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JSOM Requirements Analysis USZA22-02-D-0014/0038 Sverdrup Technology,
Inc
1.DATA ITEM NG, | 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROL,
AD08 TECHNICAL REPORT - STUDY/SERVICES Document — Mission Area
Analysis Interim Report
4. AUTHORITY (Data Acquisition Dacument No.) 5. CONTRACT REFERENCE 4. REQUIRING OFFICE
DI-MGMT-30508 S0W 4.3.2 USSOCOM/SOOP-RV
7. DD 264 AEQ 9. DIST STATEMENT | 10. FREQUENCY | 12. DATE OF FIRST 21. DISTRIBUTION 18. ESTIMATEL
REQUIRED SUBMISSION TOTAL PRICE
No A/R November 2002 USSOCOM/SOOP-RV
8. APP CODE D 11. AS OF DATE | 13. DATE OF SUBSEQUENT a. b. COPIES
SUBMISSION ADDRESS
N/A AR AR EE
16. REMARKS Final
¢ MEDIUM: Electronic. Draft | Reg _ Repro
SOOP- 1
RV
e GOVERNMENT REVIEW: The Government through the performance [ g pT 15
monitor (PM) and the requirements integrated product team (R-IPT} shall
evaluate the contractor products within three weeks of delivery for
accuracy, currency, completeness, relevancy, and compliance with
applicable specification and standards in individual tasking documents.
¢ GOVERNMENT ACCEPTANCE: The Contracting Office based upon the
recommendations from the PM through the contracting officer's
representative (COR) shall make Government acceptance.
15. TOTAL 16
G. PREPARED BY H. DATE 1. APPROVED BY J.DATE
15 April 2002 15 April 2002
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(I Data Item) OMB No. 0704-0188
Public reperting burden for this collection of information is estimated to average 110 hours per response, including the time
for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and
reviewing the collection of information. Send comments regarding this burden or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services,
Directorate for information Operations and Reports, 12156 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-
4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503.
Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government lssuing
Contracting Office for the Contract/PR No. Listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHISIT C. CATEGORY:
0007 A TOP ™ OTHER _X
L. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTCR
JSOM Requiremenis Anaiysis UsZA22-02-D-0014/0038 Sverdrup Technolagy,
Inc
1.DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROL
A0Q9 Presentation Material Briefing — Mission Needs
Analysis Report
4. AUTHORITY (Data Acquisition Cocument No.) 5, CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-ADMIN-81373 SOW4.3.3 UsSSOCOM/SOOP-RV
7. DD 254 REQ 9. DIST STATEMENT | 10. FREQUENCY | 12. DATE OF FIRST 22. DISTRIBUTION 18. ESTIMATEL
REQUIRED SUBMISSION TOTAL PRICE
No AR © January 2003 USSOCOM/SOOP-RV
8. APP CODE D 11. AS OF DATE | 13. DATE OF SUBSEQUENT a. b. COPIES
SUBMISSICN ADDRESS
N/A AR AR EE
16. REMARKS Final
. . . Draft Reg Repro
MEDIUM: Electronic. SOOP- 3
RV
* GOVERNMENT REVIEW: The Government through the performance [T RIpT 15
monitor {PM) and the requirements integrated product team (R-IPT) shall
evaluate the contractor products within three weeks of delivery for
accuracy, currency, completeness, relevancy, and compliance with
applicable specification and standards in individual tasking documents.
¢« GOVERNMENT ACCEPTANCE: The Contracting Office based upon the
recommendations from the PM through the contracting officer's
representative {COR) shall make Government acceptance.
15, TOTAL 16
G. PREPARED BY H. DATE |. APPROVED BY J. DATE




‘CONTRACT DATA REQUIREMENTS LIST Form Approved
{1 Data Item) OMB No. 0704-0188
Public reporting burden for this collection of infarmation is estimated to average 110 hours per response, including the time
for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and
reviewing the collection of information. Send comments regarding this burden or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services,
Directorate for information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-
4302, and to the Office of Management and Budget, Paperwork Reduction Project {0704-0188), Washington, DC 20503.
Flease DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing
Contracting Qffice for the Contract/PR No. Listed in Block E.
A. CONTRACT LINE ITEM NQC. 8. EXHIBIT C. CATEGORY:
0007 A TDP ™ OTHER _X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JSOM Requirements Analysis UszA22-02-D-0014/0038 Sverdrup Technology,
Inc
1.DATA ITEM NO. 2. TITLE GF DATA ITEM 3. SUBTITLE 17. PRICE GROL
A010 TECHNICAL REPORT - STUDY/SERVICES Document — Mission Needs
Analysis Interim Report
4. AUTHORITY (Data Acquisition Document No.] 5, CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-80508 S0W 4.3.4 USSOCOM/SO0OP-RY
7. DD 254 REQ 9, DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST 23. DiSTRIBUTION 18. ESTIMATEL
REQUIRED SUBMISSION TOTAL PRICE
No A/R January 2003 USSOCOM/SOOP-RV
8. APP CODE D 11. AS OF DATE 13. DATE OF SUBSEQUENT a. b. COPIES
SUBMISSION ADDRESS
N/A AR AR EE
16. REMARKS Final
* . i Draft Heg Repro
MEDIUM: Electronic. SOOP- 1
RV
» GOVERNMENT REVIEW: The Government through the performance [T R.pT 15
monitor (PM) and the requirements integrated product team (R-IPT) shall
evaluate the contractor products within_three weeks of delivery for
accuracy, currency, completeness, relevancy, and compliance with
applicable specification and standards in individual tasking documents.
¢ GOVERNMENT ACCEPTANCE: The Contracting Office based upon the
recommendations from the PM through the contracting officer's
representative (COR) shall make Government acceptance.
15, TOTAL 16
G. PREPARED BY H. DATE |. APPROVED BY J. DATE
_ 15 April 2002 _ 15 April 2002

2 5947




CONTRACT DATA REQUIREMENTS LIST Form Approved
{1 Data Item) OMB No. 0704-0188
Public reparting burden for this collection of infermation is estimated to average 110 hours per response, including the time
for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and
reviewing the collection of information. Send comments regarding this burden or any other aspect of this callection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services,
Directarate for infarmation Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-
4302, and to the Office of Management and Budget, Paperwork Reduction Project {0704-0188), Washington, DC 20503,
Please DO NOT RETURN your form to either of these addresses. Send completed form to the Gevernment [ssuing
Contracting Office for the Contract/PR No. Listed in Biock E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0007 A TDP ™ OTHER _X
L. SYSTEM/ITEM E. CONTRACT/PR NO, F. CONTRACTOR
JSOM Requirements Analysis USZA22-02-D-0014/0038 Sverdrup Technology,
: Inc
1.DATA ITEM NO. | 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROL
AO11 Presentation Material Briefing - Mission Solutions
Analysis Interim Report
4, AUTHORITY {Data Acquisition Document No,} 5, CONTRACT REFERENCE &, REQUIRING QFFICE
DI-ADMIN-81373 SOwW4.35 USSOCOM/SOOP-RV
7.DD 254 REQ | 2. DIST STATEMENT | 10. FREQUENCY | 12, DATE CF FIRST 24, DISTRIBUTION 18. ESTIMATEL
REQUIRED SUBMISSION TOTAL PRICE
No AR March 2002 USSOCOM/SOOP-RV
8, APF CODE D 11. AS OF DATE 13, DATE OF SUBSEQUENT EN b. COPIES
SUBMISSION ADDRESSE
N/A AR A/R E
16. REMARKS Final
. . A Draft Reg Repro
MEDIUM: Electronic. SOOP-AY 3
R-IPT 15
¢ GOVERNMENT REVIEW: The Government through the performance
monitor (PM) and the requirements integrated product team (R-IPT) shall
evaluate the contractor products within three weeks of delivery for
accuracy, currency, completeness, relevancy, and compliance with
applicable specification and standards in individual tasking documents.
s GOVERNMENT ACCEPTANCE: The Contracting Office based upon the
recommendations from the PM through the contracting officer’s
representative (COR) shall make Government acceptance.
15. TOTAL 16
G. PREPARED BY H. DATE . APPROVED BY J. DATE

15 April 2002 - 15 April 2002

25 5‘43




CONTRACT DATA REQUIREMENTS LIST Form Approved
(I Data Item) OMB No. 0704-07188
Public reporting burden for this collection of information is estimated 1o average 110 hours per response, including the time
far reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and
reviewing the collection of information. Send comments regarding this burden or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services,
Directorate for information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-
4302, and to the Office of Management and Budget, Paperwork Reduction Praject (0704-0188), Washington, DC 20503.
Please DC NOT RETURN your form to either of these addresses. Send completed form to the Government lssuing
Contracting Office for the Contract/PR No. Listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0007 A TDFP ™ OTHER _X
D. SYSTEM/ITEM E. CCNTRACT/PR NO. F., CONTRACTOR
JSOM Requirements Analysis UsSZA22-02-D-0014/0038 Sverdrup Technology,
Inc
1.DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROL
A012 TECHNICAL REPORT - STUDY/SERVICES Document — Mission
Solutions Anaiysis Interim
Report
4. AUTHOR!ITY (Data Acquisition Dacument No.] 5. CONTRACT REFERENCE 6. REQUIRING QFFICE
DI-MGMT-80508 SOow4.36 USSOCOM/SO0OP-RV
7. DD 254 REQ 9, DIST STATEMENT | 10, FREQUENCY 12. DATE OF FIRST 25. DISTRIBUTION 18. ESTIMATEL
REQUIRED SUBMISSION TOTAL PRICE
No A/R March 2003 USSOCOM/SOOP-RV
8. APP COCE D 11. AS OF DATE 13. DATE OF SUBSEQUENT a. b. COPIES
SUBMISSION ADDRESS
N/A A/R AR EE
18. REMARKS Final
° . : Draft Reg Repro
MEDIUM: Electronic. SO0P- 1
RV
+ GOVERNMENT REVIEW: The Government through the performance | g pT 15
monitor (PM) and the requirements integrated product team (R-IPT) shali
evaluate the contractor products within three weeks of delivery for
accuracy, currency, completeness, relevancy, and compliance with
applicable specification and standards in individual tasking documents.
e GOVERNMENT ACCEPTANCE: The Contracting Office based upon the
recommendations from the PM through the contracting officer’s
representative (COR) shall make Government acceptance.
16, TQTAL 16
G. PREPARED BY H. DATE . APPROVED BY J. DATE
- 15 April 2002 15 Aprii 2002
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CONTRACT DATA REQUIREMENTS LIST
{! Dara Item)

Form Approved

OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time
for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and
reviewing the collection of information. Send comments regarding this burden or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headguarters Services,
Directorate for information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-
4302, and to the Office of Management and Budget, Paperwork Reduction Project {0704-0188), Washington, DC 20503.

Please DO NOT RETURN your form to either of these addresses,
Contracting Office for the Contract/PR No. Listed in Block E,

Send completed form to the Government lssuing

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0007 A TDP ™ OTHER _X
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
JSOM Requirements Analysis USZA22-02-D-0014/0038 Sverdrup Technology,
Inc
T.DATA ITEM NO. | 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROL
ADi13 Presentation Material Briefing — Study Final Report
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-ADMIN-81373 S0W 4.4.1 USSOCOM/SOCP-RV
7. DD 254 REQ 9. DIST STATEMENT | 10. FREQUENCY | 12. DATE OF FIRST 26, DISTRIBUTION 18. ESTIMATEL
REQUIRED SUBMISSION TOTAL PRICE
No AR April 2002 USSOCOM/SOOP-RV
8. APP CODE D 11. AS OF DATE | 13. DATE OF SUBSEQUENT 5. b. COPIES
SUBMISSION ADDRESS
N/A AR AR EE
16, REMARKS Final
* MEDIUM: Electronic. Draft | Reg | Ropro
SOO0P- 1
RV
¢  GOVERNMENT BREVIEW: The Government through the performance [ o pT 15
monitor (PM) and the requirements integrated product team (R-IPT) shall
evaluate the contractor products within three weeks of delivery for
accuracy, currency, completeness, relevancy, and compliance with
applicable specification and standards in individual tasking documents.
¢ GOVERNMENT ACCEPTANCE: The Contracting Office based upon the
recommendations from the PM through the contracting officer's
representative (COR) shall make Government acceptance.
16. TOTAL 16
G. PREPARED 8Y H. DATE I. APPROVED BY J. DATE
15 April 2002 _ 15 April 2002
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CONTRACT DATA REQUIREMENTS LIST

{1 Data Item)

Form Approved

QMB No. 0704-0188

reviewing the collection of information.
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services,
Directorate for information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-
4302, and to the Office of Management and Budget, Paperwork Reduction Project {0704-0188}, Washington, DC 20503.
Please DO NOT RETURN your form to either of these addresses.
Contracting Office for the Contract/PR No. Listed in Block E.

Public reparting burden for this collection of information is estimated to average 110 hours per response, including the time
for reviewing instructians, searching existing data sources, gathering and maintaining the data needed, and completing and

Send comments regarding this burden er any other aspect of this collection of

Send completed form to the Government Issuing

0007

A. CONTRACT LINE ITEM NG,

B. EXHIBIT
A

C. CATEGORY:

TROP T™

OTHER _X

D. SYSTEM/ITEM

JSOM Requirements Analysis

E. CONTRACT/PR NO.
USZA22-02-D-0014/0038

F. CONTRACTOR
Sverdrup Technology,

Report

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

Inc
1.DATA ITEM NO. | 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROL
A014 TECHNICAL REPORT - STUDY/SERVICES Document - Study Final

DI-MGMT-80508 SOW 4.4.2 USSOCOM/SOOP-RV
7. DD 254 REQ 9. DIST STATEMENT | 10. FREQUENCY | 12. DATE OF FIRST 27. DISTRIBUTION 18. ESTIMATEL
REQUIRED SUBMISSION TOTAL PRICE
AR April 2002 USSOCOM/SOOP-RV
No
8. APP CODE D 11, AS OF DATE | 13. DATE OF SUBSEQUENT a. b. COPIES
SUBMISSION ADDRESS
N/A AR AR EE
16. REMARKS Final
e MEDIUM: Electronic. Draft | Reg | Repro
- SOOP- 1
RV
¢ GOVERNMENT REVIEW: The Government through the performance ™ R |pT 15
monitor (PM) and the requirements inlegrated product team (R-IPT) shall
evaluate the contractor products within three weeks of delivery for
accuracy, currency, completeness, relevancy, and compliance with
applicable specification and standards in individual tasking documents.
* GOVERNMENT ACCEPTANCE: The Contracting Office based upon the
recommendations from the PM through the contracting officer's
representative (COR) shall make Government acceptance.
15. TOTAL 16
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
- 15 April 2002 15 April 2002




CONTRACT DATA REQUIREMENTS LIST Form Approved
(I Data Item) OMB No. 0704-0188
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time
for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and
reviewing the collection of information. Send comments regarding this burden or any other aspect of this collection of
information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services,
Directorate for information Operations and Reperts, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-
4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188}, Washington, DC 20503.
Please DC NOT RETURN your form to either of these addresses. Send completed form to the Government lssuing
Contracting Office for the Contract/PR No. Listed in Block E.
A, CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0007 A TOP ™ OTHER X
D. SYSTEM/ITEM E. CONTRACT/PR NOQ. F. CONTRACTOR
JSOM Hequirements Analysis USZA22-02-D-0014/0038 Sverdrup Technology,
Inc
1.0DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROL
AD15 TECHNICAL REPORT - STUDY/SERVICES CD - Project Case E-File
4. AUTHORITY [Data Acquisition Document Ne.) 6. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-80508 SOwW 4.5 USSOCOM/SCOP-RV
7. DD 254 REQ 9, DIST STATEMENT | 10, FREQUENCY 12. DATE OF FIRST 28. DISTRIBUTION 18, ESTIMATEL
RECQUIRED SUBMISSION TOTAL FRICE
No AR May 2002 USSOCOM/SOOP-RV
8. APP CODE D 11. AS OF DATE 13. DATE OF SUBSEQUENT a. b. COPIES
SUBMISSION ADDRESS
N/A A/R AR EE
16. REMARKS Final
. . : Draft Reg Repro
MEDIUM: Electronic. SOOP- 3 :
RV
¢ GOVERNMENT REVIEW: The Government through the performance | R|pT i5
monitor (PM) and the requirements integrated product team (R-IPT) shall
evaluate the contractor products within three weeks of delivery for
accuracy, currency, completeness, relevancy, and compliance with
applicable specification and standards in individual tasking documents.
¢ GOVERNMENT ACCEPTANCE: The Contracting Office based upon the
recommendations from the PM through the contracting officer's
representative (COR) shall make Government acceptance.
16. TOTAL i6
G. PREPARED BY H. DATE 1. APPROVED BY J. DATE
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DEPARTMENT OF DEFENSE
CONTRACT SECURITY CLASSIFICATION SPECIFICATION

(The requirements of the DoD Industrial Security Manual apply to all security
aspects of this effort.)

3. THIS

2. THIS SPECIFICATION IS FOR: (X and complete as
applicable)

a. ORIGINAL [Complete date in all cases) Date (¥

22 Ap
Date (¥

a. PRIME CONTRACT NUMBER X
USZA22-02-D-0014 Task Order 0038

b. SUBCONTRACT NUMBER

X

b. REVISED (Supersedes all Revision No.

previous specs)

DUE DATE (YYYYMMDD) Date ¢y

¢. SOLICITATION OR OTHER ¢. FINAL (Comptete item 5 in all cases)

NUMBER

4. IS THIS A FOLLOW-ON CONTR=erd ks

Classified material received or generated under
Number) is transferred to this follow-on contract

5. IS THIS A FINAL DD FORM 254‘[:' E—S NO If Yes, complete the following:

, retention of the classified material is authorized for the period of

NO 1f YES, complete the following

(Preceding (

In response to the contractor’s request dated

6. CONTRACTOR (Include Commercial and Government Entity {CAGE) Code)

a. NAME, ADDRESS, AND ZIP COBE b. CAGE ¢ COGNIZANT SECURITY OFFICE Wame, Address, an

Sverdrup Technology, Inc. CODE Defense Security service

5340 W. Kennedy Blvd, Suite 300 Southeast Region

Tampa, Fl 33600 096A3 2300 Lake Park Drive, Suite 300

Smyrna, GA 30080-7600

7. SUBCONTRACTOR

a. NAME, ADDRESS, AND ZIP CODE b. CAGE ¢. COGNIZANT SECURITY OFFICE (vame, Address, and :
CODE

8. ACTUAL PERFORMANCE

a. LOCATION b. CAGE ¢. COGNIZANT SECURITY OFFICE (Name, Address, and ;
CODE

9. GENERAL IDENTIFICATION OF THIS PROCUREMENT
A JOINT SPECIAL OPERATIONS MOBILITY REQUIREMENTS ANALYSIS (JSOM RA) STUDY COMPRISES A COMPREHEN
ANALYSIS OF THE MISSION AREA, MISSION NEED, AND MISSION SOLUTION SETS. IN ADDITION TO THE ANALYSES
FURNISHED, A DRAFT CAPSTONE REQUIREMENT DOCUMENT (CRD) AND DRAFT MODERNIZATION ROADMAP (MR)

BE PROCURED.

10. THES CONTRACT WILL REQUIRE
ACCESS TO:

11. IN PERFORMING THIS CONTRACT, THE
CONTRACTOR WILL:

a. COMMUNICATIONS SECURITY (COMSEC)
INFORMATION

a. HAVE ACCESS TO CLASSIFIED INFORMATION ONLY AT ANOTHER
CONTRACTOR’S FACILITY OR 4 GOYERNMENT ACTIVITY

b. RESTRICTED DATA

b. RECEIVE CLASSIFIED DOCUMENTS ONLY




CEIVE AND GENERATE CLASSIFIED MATERIAL

¢. CRITICAL NUCLEAR WEAPON DESIGN INFORMATION

ABRICATE, MODIFY, OR STORE CLASSIFIED HARDWARE

d. FORMERLY RESTRICTED DATA

ERFORM SERVICES ONLY

e, INTELLIGENCE INFORMATION

AVE ACCESS TO U.S. CLASSIFIED INFORMATION OUTSIDE THE U.S
UERTO RICQO, U.S. POSSESSIONS AND TRUST TERRITORIES

E AUTHORIZED TO USE THE SERVICES OF DEFENSE TECHNICAL
NFORMATION CENTER (DTIC) OR OTHER SECONDARY
ISTRIBUTION CENTER

QUIRE A COMSEC ACCOUNT

AVE TEMPEST REQUIREMENTS
VE OPERATIONS SECURITY (OPSEC) REQUIREMENTS
E AUTHORIZED TO USE THE DEFENSE COURIER SERVICE

THER (Specify}

(1) Sensitive Compartmented Infermation (SCI}

(2) Non-SCI

f. SPECIAL ACCESS INFORMATION

2. NATO INFORMATION

h. FOREIGN GOVERNMENT INFORMATION
i. LIMITED DISSEMINATION INFORMATION

j. FOR OFFICIAL USE ONLY INFORMATION WILL BE
HANDLED 1AW DOD 5400.7-R

DD Form 254, DEC 1999 PREVIOUS EDITION 1S OBSOLETE

12. PUBLIC RELEASE. Any information (classified or unclassified) pertaining to this contract shall not be released for public disse
except as provided by the Industrial Security Manual or unless it has been approved for public release by appropriate U.S. Governm
authority. Proposed public releases shall be submi proval prise. Direct Through (Specify)

U.5. SPECIAL OPERATIONS COMMAND
ATIN: SOOP-RV/SOAL-K (CONTRACTING CFFICE)
7701 TAMPA POINT BLVD

MACDILL AFB FL 33621-5323

To the Directarate for Freedom of Information and Security Review, Office of the Assistant Secretary of Defense (Public Affairs)* for review.
* n the case of non-DoD User Agencies, requests for disclosure shall be submitted to thut agency




HQ USSQOCOM/SOCS-SI
31 MAY 02

Teldins 1nspy

16. CERTIFICATION AND SIGNATURE. Security requirements stated herein are complete and adequate for safeguardii

classified information to be released or generated under this classified effort, All questions shall be referred to the official i

below.

a. TYPED NAME OF CERTIFYING b. TITLE ¢. TELEPHONE (Incfude Area Coc

h DIRECTOR, REQUIREMENT STUDIES
HQ USSOCOM/SOCOP-RV

GS-13, U.S. AIR FORCE

d. ADDRESS (Include Zip Code) 17. REQUIRED DISTRIBUTION

HQ United States Special Operations Command | X a. CONTRACTOR

7701 TAMPA POINT BLVD . SUBCONTRACTOR

MacDill AFB, FL 33621-5323 X ¢. COGNIZANT SECURITY OFFICE FOR PRIME AND SUBCONTRACTO!
e. SIGNATURE D. U.5. ACTIVITY RESPONSIBLE FOR OVERSEAS SECURITY ADMINIS

x E. ADMINISTRATIVE CONTRACTING OFFICER

32 IRl




F. OTHERS AS NECESSARY

33
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